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1. LOCATION OF TRAFFIC CONTROL SIGNAGE IS APPROXIMATE.

FINAL LOCATION TO BE DETERMINED BY ENGINEER IN FIELD.

2. CONTRACTOR TO PROVIDE TEMPORARY PEDESTRIAN DETOUR
FOR THE DURATION OF CONSTRUCTION. THE CONTRACTORS
METHOD FOR ACCOMPLISHING THIS SHALL BE SUBMITTED TO

THE ENGINEER FOR APPROVAL PRIOR TO THE START OF
CONSTRUCTION.  ALL COSTS ASSOCIATED WITH THESE

REQUIREMENTS ARE CONSIDERED TO BE INCIDENTAL TO THE
LUMP SUM COST FOR PROJECT TEMPORARY TRAFFIC CONTROL.

3. CONTRACTOR TO PROVIDE TEMPORARY TRAFFIC CONTROL ON

EASTBOUND ELLIS STREET DURING PAVEMENT

REMOVAL, REPLACEMENT AND STRIPING. THE CONTRACTOR'S
METHOD FOR ACCOMPLISHING THIS SHALL BE SUBMITTED TO

THE ENGINEER FOR APPROVAL PRIOR TO THE START OF
CONSTRUCTION. ALL COSTS ASSOCIATED WITH THESE

REQUIREMENTS ARE CONSIDERED TO BE INCIDENTAL TO THE
LUMP SUM COST FOR 'PROJECT TEMPORARY TRAFFIC CONTROL.
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SIGN CODE

SIZE

COLOR

INSTALLATION

M4-9

30"X24”

BLACK ON ORANGE

1

72"x48"

BLACK ON ORANGE

2

72"X48"

BLACK ON ORANGE

M4-8A

24"X18"

BLACK ON ORANGE

INSTALL ON 4X4 TIMBER POST PER WSDOT
STD PLAN G-22.10. LOCATE PER WSDOT
STD PLAN K-80.10.

R11-4

60"X30”

BLACK ON WHITE

The main detour route for the project is to utilize Ohio Street, Cornwa
Avenue and York Street. The routes are outlined in blue and red arrc
lines following the direction of travel and the detour signs.

11/03/20

Q 1(?0 2(?0 490 l
1 inch = 200 feet

1601 5th Avenue, Suite 1600
Seattle, WA 98101

206.622.5822
www.kpff.com

RDO1

PROJECT ENGINEER JGM

DESIGNED/DRAWN ____ CMM/MRV

INSPECTOR

CONTACT PERSON: CI’GIg Mueller P.E. N PROJECT EN

DIR. PUBLIC WORKS
CITY ENGINEER
OPER. ENGINEER

__1c || CITY OF BELLINGHAM, WASHINGTON

CMAS PUBLIC WORKS DEPARTMENT

e — ENGINEERING DIVISION

SCALE

Horiz. _AS NOTED
Vert _AS NOTED

DATUM

NAD 83/98
NAVD 88

Field Bk.

Job. No._ER=0014
Date _11—-02-2020

STATE-ELLIS BRIDGE REPLACEMENT
ROADWAY DETOUR PLAN

SHEET

c13 ~ F
48

[GINEER AT 778-7922



arsmathers
PolyLine

arsmathers
PolyLine

arsmathers
PolyLine

arsmathers
Line

arsmathers
Callout
N. Forest and Ellis to remain open northbound
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The main detour route for the project is to utilize Ohio Street, Cornwall Avenue and York Street.  The routes are outlined in blue and red arrowed lines following the direction of travel and the detour signs.


